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The Town of Exeter Police Department and Fire Substation – New Construction Option 
6 Continental Drive 

Exeter, New Hampshire 

Date: September 2, 2022 

 

Executive summary 

The proposed new Exeter Police Department and Fire substation is located on the corner of Continental Drive and Jillian Lane. The site is relatively flat in the front and slopes up toward the back of the property requiring 

retaining walls to accommodate the PD and FD secure parking, auto impound, a 2-bay detached garage, and a trash enclosure. A 60’ apparatus apron will be provided from the FD substation with direct access to 

Continental Drive. The proposed two-story building is approximately 23,165 gross square feet (16,285 GSF for the Police Department and 6,880 GSF for the Fire Substation). Visitors will enter the building from the east side 

of the property under a covered entry entering a two-story vestibule/lobby which will allow natural light into the building. A large Community Room is accessed from the Main Lobby allowing flexible day or nighttime use 

directly from the public lobby. The police officers and staff, and fire crew will enter the building from the rear allowing direct access to their secure departments.  

 

The exterior of the building will be constructed with brick veneer, decorative concrete masonry units (cmu), maintenance-free clapboard siding, asphalt roofing shingles, and high-efficient exterior doors and windows. 

Some additional key features to the building are listed below: 

• A two-stall sally port with a secure entry from the rear of the PD building. 

• Secure parking for PD vehicles, PD staff, and FD staff.  

• An open-air covered deck located at the rear of the PD second floor provides a quiet place for PD staff to take a break and as a decompression area. 

• A two-bay apparatus floor will accommodate a large fire truck, EMS ambulance, work truck and associated FD storage. 

• The Firehouse provides decontamination spaces and healthy firefighter living and work areas.  

 

 

Sustainability initiatives 

1. The proposed building will meet &/or exceed the current NH energy code. 

2. The building will be designed with all electrical equipment which will be Net Zero or Passive House ready in the future for solar panels. 

3. Sustainable materials, Low flow fixtures and LED lights will be used throughout the project. 
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September 2, 2022
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TOWN OF EXETER, NH - PUBLIC SAFETY BUILDING STUDY August 17, 2022

CONCEPTUAL BUDGET

6 CONTINENTAL DRIVE - NEW POLICE & FIRE SUBSTATION - 2 STORIES LOW HIGH

Site Development 1,200,000$        1,300,000$                   

Police Station - 16,285 s.f. $ 325-350 psf 5,292,625$        5,699,750$                   

Fire Station - 6,880 s.f. $ 325-350 psf 2,236,000$        2,408,000$                   

Design and Construction Contingency - 10% 872,863$           940,775$                      

Contractor General Conditions 660,000$           660,000$                      

Construction Management Fee - 5% 513,074$           550,426$                      

Subtotal Construction Costs: 10,774,562$      $ 465/sf 11,558,951$                 $ 499/sf

Project Soft Costs - 20% of Construction Costs 2,154,912$        2,311,790$                   

Architectural/engineering fees

Geotechnical engineering

Planning and permitting fees

Builders' risk insurance

Owner representative/clerk of the works

Utility connection fees

Backup generator

Exterior signage

Furniture, fixtures, equipment

Gear storage, extractors, laundry equipment

Security and IT equipment

 6 Continental Drive - Conceptual Level Project Costs in 2022: 12,929,474$      $ 558/sf 13,870,742$                 $ 599/sf

Project Cost Associated with the Police Station 9,050,632$        9,709,519$                   

Project Cost Associated with the Fire Substation 3,878,842$        4,161,222$                   

 6 Continental Drive - Anticipated Conceptual Level Project Costs in Q1 2024: 14,868,895$      $ 642/sf 15,951,353$                 $ 689/sf

This budget assumes mid-level construction materials including; masonry veneer, metal stud framing, with a structural steel

superstructure and standard foundation systems, pending further geotechnical investigation.

ALTERNATES:

Added cost for covered parking structure of 13 spaces 375,000$       

Implementation of a Net Zero approach will add approximately 3-4% to this budget

Costs not included:

Land acquisition costs are not included in this budget

Any temporary accommodations, relocations, and facility rental costs during construction are not included in this budget

New or relocated communications equipment; including radio antenna, dispatch consoles, and radio systems

JOBIN CONSTRUCTION CONSULTANTS, LLC

September 2, 2022



 

 

 

The Town of Exeter Fire Department – Renovation Option 
20 Court Street 

Exeter, New Hampshire 

Date: September 2, 2022 

 

Executive summary 

At some point after the PD and FD Substation functions have relocated to 6 Continental Drive, the Fire Department will expand the department’s space use to incorporate the entire approximately 18,777 gross square foot 

existing two-story building. The existing non-loading bearing interior walls on the first & second floor will be adjusted as required to accommodate the long-term space needs of the Fire Department. A new Emergency 

Operations Center (EOC) and Fire Prevention Office will be provided on the first floor of the building and will be designed to be fully accessible. The existing apparatus bays will receive minor improvements including a fresh 

coat of paint throughout and wider apparatus bay door opening for the large ladder truck to enter and exit the building with adequate clearances. On the second floor, the existing sleeping quarters, kitchen/dining and 

laundry areas will receive a fresh coat of paint and cosmetic improvements to minimize construction cost – all other areas will receive new flooring, paint, ceilings and lighting. 

 

Added optional features 

1. Replace mechanical, electrical, plumbing and fire protection (MEP & FP) equipment with electric systems.  

2. Add one story historic steam engine display adjacent to apparatus bays. 

3. Replace all exterior doors and windows with energy efficient units. 

4. Add two-stop ADA elevator 

5. Upgrade the building’s exterior wall envelope to enhance the insulation level of the building.    
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TOWN OF EXETER, NH - PUBLIC SAFETY BUILDING STUDY August 17, 2022

CONCEPTUAL BUDGET

20 COURT STREET - FIRE DEPARTMENT ONLY RENOVATION/ADDITION OPTION

ASSUMES FIRE SUBSTATION WILL BE BUILT
Site Development - allowance 125,000$           

App Bay - Minor cosmetic and mechanical 

upgrade 5,635 s.f. $ 80/psf 450,800$           

Extensive Renovation to 6,379 s.f. of Existing $ 225/psf 1,435,275$        

Cosmetic Renovation to 6,379 s.f. of Existing $ 90/psf 574,110$           

Design and Construction Contingency - 10% 258,519$           

Contractor General Conditions 600,000$           

Construction Management Fee - 5% 172,185$           

Subtotal Construction Costs: 3,615,889$        $ 193/sf

Project Soft Costs - 10% of Construction Costs 361,589$           

Architectural/engineering fees

Geotechnical engineering - Assumes none are required

Planning and permitting fees 

Builders' risk insurance

Owner representative/clerk of the works

Backup generator - Assumes re-using existing

Exterior signage - Assumes re-using existing

Furniture, fixtures, equipment - Assumes re-using existing

Gear storage, extractors - Assumes re-using existing

Laundry Equipment - Assumes re-using existing

Security and IT equipment - Assumes re-using existing

20 Court Street - Conceptual Level Project Costs: 3,977,478$        $ 212/sf

ALTERNATES:

Cost increase for all new MEP/FP for the entire facility 1,314,390$        

Some equipment upgrades are included in the base project cost

Addition for steam engine display 180,000$           

Replacement of all windows and exterior doors 260,000$           

Add 2 stop elevator with shaft 380,000$           

Upgrade existing exterior wall envelope in non-apparatus areas 370,000$           

This conceptual level budget is based on 2022 construction costs. Add 9-12% escalation per year beyond 2022

This concept includes minor cosmetic upgrades to the apparatus bay area and widening of 1 overhead door

This concept includes 6,379 s.f. of minor cosmetic upgrades and 6,379 s.f. of more extensive renovations

This option is based on a 3-phase implementation once the PD is relocated to a new location. This approach will pose challenges

to the day to day operations of the FD and will result in a longer construction duration. 

Costs not included:

Land acquisition costs are not included in this budget

Any temporary accommodations, relocations, and facility rental costs during construction are not included in this budget

New or relocated communications equipment; including radio antenna, dispatch consoles, and radio systems

JOBIN CONSTRUCTION CONSULTANTS, LLC

September 2, 2022



 

 

 

The Town of Exeter Fire Department – New Construction Option 
20 Court Street 

Exeter, New Hampshire 

Date: September 2, 2022 

 

Executive summary 

The existing Police & Fire department located on the corner of Court and Bow Street will be demolished to allow for the construction of a new single-story 17,101 GSF Fire Department at some point after the PD and FD 

Substation have relocated to 6 Continental. The proposed new Fire Department will be constructed with brick veneer, decorative concrete masonry units (cmu), flat rubber roof, asphalt roofing shingles on sloped roofs, 

and high-efficiency exterior doors and windows. An eight-bay apparatus will be provided to accommodate (1) ladder truck, (3) engine trucks, (2) ambulances, an aerial lift and forest truck that will have direct access to 

Court & Bow Street. Visitors will park on the South side of the property and enter the building along Bow Street into a public vestibule and lobby. The remaining parking on site will be secure parking for Fire Department 

staff. An Emergency Operations Center (EOC) will be located directly off the main lobby allowing flexible access day or night, along with an optional 1893 Historic Steam Engine Display area. The EOC is designed to be self-

sufficient in case of a major event or emergency and can accommodate other town departments. The Fire administration department will have direct access to the lobby limiting visitors access to the building. The 

proposed layout also provides separation of clean and contaminated areas of the fire station. The firefighter living and working areas provide clean uncontaminated space with natural daylight. 

 

Sustainability initiatives 

1. The proposed building will meet &/or exceed the current NH energy code. 

2. The building will be designed with all electrical equipment and mechanical systems which will be Net Zero or Passive House ready in the future for solar panels. 

3. Sustainable materials, Low flow fixtures and LED lights will be used throughout the project. 
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TOWN OF EXETER, NH - PUBLIC SAFETY BUILDING STUDY August 17, 2022

CONCEPTUAL BUDGET

20 COURT STREET - NEW FIRE STATION - 1 STORY BUILDING LOW HIGH

Site Development 925,000$           975,000$                      

Demolition of Existing Building 275,000$           325,000$                      

New 17,101 s.f. Fire Station $ 350-370 psf 5,985,350$        6,327,370$                   

Design and Construction Contingency - 10% 718,535$           762,737$                      

Contractor General Conditions 740,000$           740,000$                      

Construction Management Fee - 5% 432,194$           456,505$                      

Subtotal Construction Costs: 9,076,079$        $ 531/sf 9,586,612$                   $ 561/sf

Project Soft Costs - 20% of Construction Costs 1,815,216$        1,917,322$                   

Architectural/engineering fees

Geotechnical engineering

Planning and permitting fees

Builders' risk insurance

Owner representative/clerk of the works

Utility connection fees

Backup generator

Exterior signage

Furniture, fixtures, equipment

Gear storage, extractors, laundry equipment

Security and IT equipment

20 Court Street - Conceptual Level Project Costs: 10,891,295$      $ 637/sf 11,503,935$                 $ 673/sf

 20 Court Street - Anticipated Conceptual Level Project Costs in Q1 2024: 12,524,989$      $ 732/sf 13,229,525$                 $ 774/sf

The budget assumes mid-level construction materials including; masonry veneer, metal stud framing, with a structural steel

superstructure and standard foundation systems, pending further geotechnical investigation.

ALTERNATES:

Increase apparatus bay from 50' to 55' and EMS from 38' to 40' 354,288$           

Provide steam engine display area 457,500$           

Increase corridors from 5' to 6' 197,640$           

Implementation of a Net Zero approach will add approximately 3-4% to this budget

Costs not included:

Land acquisition costs are not included in this budget

Any temporary accommodations, relocations, and facility rental costs during construction are not included in this budget

New or relocated communications equipment; including radio antenna, dispatch consoles, and radio systems

JOBIN CONSTRUCTION CONSULTANTS, LLC

September 2, 2022


